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ADDENDUM 
 
 
Date:  17 March 2006 
 
To:   Contractors 
 
From:  Kurt Baxter, Project Manager, DFCM 
 
Reference:  UVSC Student Study Area Infill Space 
   Orem, Utah 
 
DFCM Project #:  05264790 
 
Subject:  Addendum No. 2 
 
Pages  Addendum    1 page 
  Revised Project Schedule  1 page 
  Mechanical Attachment            4 pages  
  Total Pages               6 pages 
   
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.  Failure to do so 
may subject the Bidder to disqualification. 
 
2.1 Schedule changes: Reference the attached Revised Schedule. 
2.2 The project budget has been increased from $150,000 to $280,000. 
2.3 Both quads areas will be constructed as per in the plans and specifications. At the mandatory 

pre-bid meeting only the South quad was to be constructed. 
2.4 Reference the Mechanical Attachment, four (4) sheets total. 
 
 
End of Addendum 
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PROJECT SCHEDULE – REVISED 

per Addendum No. 2 dated March 17, 2006 
 

Stage II = Two-Stage Bidding Process 
 
 

PROJECT NAME: STUDENT STUDY AREA INFILL SPACE  
   UTAH VALLEY STATE COLLEGE – OREM, UTAH     
DFCM PROJECT # 05264790 

Event Day Date Time Place 
Stage II Bidding Documents 
Available 

Thursday March 2, 2006 9:00 AM DFCM, 4110 State Office 
Building, SLC, UT and 
DFCM web site * 

Mandatory Pre-bid Site Meeting  Tuesday March 7, 2006 2:00 PM Room 147 
Physical Education Building  
Utah Valley State College 
Orem, UT 

Last Day to Submit Questions Friday March 24, 2006 4:00 PM DFCM, 4110 State Office 
Building, SLC, UT 

Final Addendum Issued 
 

Tuesday March 28, 2006 4:00 PM DFCM, 4110 State Office 
Building, SLC, UT or DFCM 
web site* 

Prime Contractors  Turn in Bid 
and Bid Bond / Bid Opening in 
DFCM Conference Room 

Thursday March 30, 2006 3:00 PM DFCM, 4110 State Office 
Building, SLC, UT 

Subcontractors List Due 
 

Friday March 31, 2006 3:00 PM DFCM, 4110 State Office 
Building, SLC, UT 

Project Completion Date 
 

Thursday August 10, 2006 5:00 PM  

 
* DFCM’s web site address is http://dfcm.utah.gov 
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Spectrum Engineers 

 
Mechanical Engineering ♦ Electrical Engineering ♦ Technology Design ♦ Lighting Design ♦ Theater Design 

Acoustical Engineering ♦ Building Commissioning ♦ Power Engineering 
 

175 South Main Street, Suite 300, Salt Lake City, Utah 84111 
801-328-5151  ♦ 800-678-7077 ♦ FAX 801-328-5155 

www.spectrum-engineers.com  

UVSC Walkway Expansion 
Mechanical Addendum #1 
March 16, 2006 
Spectrum-Engineers 
 

 

MECHANICAL – DIV 15 

DRAWINGS 

SHEET - MD101 
1. Remove end of existing condensate line as shown on MD-101-R1-1. 
2. Remove supply air duct connected to fan discharge to allow new, smaller duct. 

SHEET - MH101 
1. Reroute condensate line to exterior wall. (See MH-101-R1-1 & MH-101-R-2) 
2. Transition from fan discharge to 7”x72” duct. (See MH-101-R1-1 & MH-101-R-2) 
 
 
 

MECHANICAL – DIV 15 

PRIOR APPROVALS 
 
 
ITEM BRAND SUBMITTED      COMMENTS 
Brick Vent Greenheck         Approved 
Flush Valves Geberit          Not Approved 
Water Cooler Acorn Aqua               Approved 








